

**BID TABULATION**  
**BID NO. 2009-03**  
**Sewer Main Lining**

City of Huron  
 Beadle, South Dakota

February 9, 2009

<b>BIDDER</b>	Phillip S. Romagna VP Visu- Sewer, Inc. W230 N4855 Betker Drive Pewaukee, WI 53072  Phone: 262-695-2340 FAX: 262-695-2359	Darrin LaQua LaQua Logics, Inc. DBA A-Tech Sewer 2936 4St. N.E. Watertown, SD 57201  Phone: 605-886-4225 FAX: 605-882-2025	Chris Peccia Planning And Engineered Construction, Inc. 3400 Centennial Drive Lelena, Montana 59601  Phone: 406-447+5050 FAX: 406-443-8583	Fred R. Chase VP Lametti & Sons, Inc. 16028 Forest Blve. N. PO Box 477 Hugo, MN 55038  Phone: 651-426-1380 FAX: 651-426-0044	<b>ESTIMATE</b>
<b>SCHEDULE A: <u>Lawnridge Ave. SD (3rd. St to 6th. St)</u></b> Total Schedule A	\$ 35,200.00	\$ 39,605.00	\$ 51,768.00	\$ 53,468.00	\$ 44,932.00
<b>SCHEDULE B: <u>Simmons Ave. SE (3rd. St to 6th. St)</u></b> Total Schedule B	\$ 37,200.00	\$ 42,755.00	\$ 55,836.00	\$ 57,536.00	\$ 48,604.00
<b>SCHEDULE C: <u>Beach Ave. SE (3rd. St to 6th. St)</u></b> Total Schedule C	\$ 37,450.00	\$ 42,815.00	\$ 55,998.00	\$ 57,698.00	\$ 48,672.00
<b>SCHEDULE D: <u>Ohio Ave. SW (3rd. St to 7th. St)</u></b> Total Schedule D	\$ 49,550.00	\$ 55,745.00	\$ 73,770.00	\$ 75,470.00	\$ 63,720.00
<b>SCHEDULE E: <u>Montana Ave. SW (3rd. St to 7th. St)</u></b> Total Schedule E	\$ 47,600.00	\$ 53,275.00	\$ 70,436.00	\$ 72,136.00	\$ 60,844.00
<b>TOTAL ALL SCHEDULES "A through E"</b>	\$ 207,000.00	\$ 234,195.00	\$ 307,808.00	\$ 316,308.00	\$ 266,772.00
<b>ALTERNATE SCHEDULE 1: <u>Utah Ave. SE (3rd. St to 6th. St)</u></b> Total Alternate Schedule 1	\$ 37,400.00	\$ 42,695.00	\$ 55,848.00	\$ 57,548.00	\$ 48,532.00
<b>Total Schedules A through E and Alt. Schedule 1</b>	\$ 244,400.00	\$ 276,890.00	\$ 363,656.00	\$ 373,856.00	\$ 315,304.00
<b>Remarks</b>	Bid Bond 10%	Bid Bond 10%	Bid Bond 10%	Bid Bond 10%	